



Contract Award – Lower Colgan Creek Restoration – Phase 2

City Council Meeting
April 6, 2021

Greg Dwyer, Associate Civil Engineer
Transportation and Public Works

BACKGROUND

- 2nd Phase of 3
- Project will restore 2,170 lineal feet of channel into natural creek
- Flood protection
- New alignment allows greater retention during high flows
- In-stream structures and pools
- Project limits: Victoria Dr – Boron Ave

Analysis

- Project advertised 1/12/21; 8 bids received 2/17/21, ranging from \$2,173,141.00 to \$3,032,695.00
- Low bid 21% under Engineer's Estimate
- Construction anticipated to begin May 2021 and last 100 working days

Lower Colgan Creek Restoration- Phase 1

Before



After



Lower Colgan Creek Restoration- Phase 1

Before



After



RECOMMENDATION

It is recommended by the Transportation and Public Works Department that the Council, by motion, award Contract No.C01924, Lower Colgan Creek Restoration – Phase 2, in the amount of \$2,173,141.00 to the lowest responsible bidder, Team Ghilotti, Inc. of Petaluma, California, approve a 20% contract contingency, and authorize a total contract amount of \$2,607,769.20.

LOCATION MAP

