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Authorized Agent

AS THE Mayor

(Chief Executive Officer/Director/President/Secretary)

OF THE City of Santa Rosa

(Name of County/City/Transit Organization)

| hereby authorize the following individual(s) to execute for and on behalf of the named
Regional Entity/Transit Operator, any actions necessary for the purpose of obtaining Low
Carbon Transit Operations Program (LCTOP) funds provided by the California Department of
Transportation, Division of Rail and Mass Transportation. | understand that if there is a change
in the authorized agent, the project sponsor must submit a new form. This form is required even
when the authorized agent is the executive authority himself. | understand the Board must
provide a resolution approving the Authorized Agent. The Board Resolution appointing the

Authorized Agent is attached.

Jason Nutt, Director of Transportation and Public Works OR

(Name and Title of Authorized Agent)

Rachel Ede, Acting Deputy Director - Transit OR
(Name and Title of Authorized Agent)
Click here to enter text. OR
(Name and Title of Authorized Agent)
Click here to enter text. OR

(Name and Title of Authorized Agent)

Chris Coursey

Mayor of the City of Santa Rosa

(Print Name)

(Title)

(Signature)

Approved this Choose an item.  day of

Choose an item. , Click
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Certifications and Assurances

Lead Agency: City of Santa Rosa
Project Title: Maintain Increased Frequency on Trunk Routes and Improve Route 15 Service
Prepared by: Rachel Ede

The California Department of Transportation (Caltrans) has adopted the following Certifications and
Assurances for the Low Carbon Transit Operations Program (LCTOP). As a condition of the receipt of
LCTOP funds, Lead Agency must comply with these terms and conditions.

A. General

1.
2.

The Lead Agency agrees to abide by the current LCTOP Guidelines and applicable legal requirements.

The Lead Agency must submit to Caltrans a signed Authorized Agent form designating the
representative who can submit documents on behalf of the project sponsor and a copy of the board
resolution appointing the Authorized Agent.

B. Project Administration

1.

The Lead Agency certifies that required environmental documentation is complete before requesting an
allocation of LCTOP funds. The Lead Agency assures that projects approved for LCTOP funding
comply with Public Resources Code § 21100 and § 21150.

The Lead Agency certifies that a dedicated bank account for LCTOP funds only will be established
within 30 days of receipt of LCTOP funds.

The Lead Agency certifies that when LCTOP funds are used for a transit capital project, that the project
will be completed and remain in operation for its useful life.

The Lead Agency certifies that it has the legal, financial, and technical capacity to carry out the project,
including the safety and security aspects of that project.

The Lead Agency certifies that they will notify Caltrans of pending litigation, dispute, or negative audit
findings related to the project, before receiving an allocation of funds.

The Lead Agency must maintain satisfactory continuing control over the use of project equipment and
facilities and will adequately maintain project equipment and facilities for the useful life of the project.

Any interest the Lead Agency earns on LCTOP funds must be used only on approved LCTOP projects.

The Lead Agency must notify Caltrans of any changes to the approved project with a Corrective Action
Plan (CAP).

Under extraordinary circumstances, a Lead Agency may terminate a project prior to completion. In the
event the Lead Agency terminates a project prior to completion, the Lead Agency must (1) contact
Caltrans in writing and follow-up with a phone call verifying receipt of such notice; (2) pursuant to
verification, submit a final report indicating the reason for the termination and demonstrating the expended
funds were used on the intended purpose; (3) submit a request to reassign the funds to a new project within
180 days of termination.
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Certifications and Assurances
C. Reporting
1. The Lead Agency must submit the following LCTOP reports:
a. Semi-Annual Progress Reports by May 15th and November 15th each year.

b. A Final Report within six months of project completion.

c. The annual audit required under the Transportation Development Act (TDA), to verify receipt
and appropriate expenditure of LCTOP funds. A copy of the audit report must be submitted to
Caltrans within six months of the close of the year (December 31) each year in which LCTOP
funds have been received or expended.

2. Other Reporting Requirements: ARB is developing funding guidelines that will include reporting
requirements for all State agencies that receive appropriations from the Greenhouse Gas Reduction
Fund. Caltrans and project sponsors will need to submit reporting information in accordance with
ARB’s funding guidelines, including reporting on greenhouse gas reductions and benefits to
disadvantaged communities.

D. Cost Principles
1. The Lead Agency agrees to comply with Title 2 of the Code of Federal Regulations 225 (2 CFR 225),
Cost Principles for State and Local Government, and 2 CFR, Part 200, Uniform Administrative
Requirements for Grants and Cooperative Agreements to State and Local Governments.

2. The Lead Agency agrees, and will assure that its contractors and subcontractors will be obligated to
agree, that:
a. Contract Cost Principles and Procedures, 48 CFR, Federal Acquisition Regulations System,
Chapter 1, Part 31, et seq., shall be used to determine the allow ability of individual project cost
items and

b. Those parties shall comply with Federal administrative procedures in accordance with 2 CFR,
Part 200, Uniform Administrative Requirements for Grants and Cooperative Agreements to State
and Local Governments. Every sub-recipient receiving LCTOP funds as a contractor or sub-
contractor shall comply with Federal administrative procedures in accordance with 2 CFR, Part
200, Uniform Administrative Requirements for Grants and Cooperative Agreements to State and
Local Governments.

3. Any project cost for which the Lead Agency has received funds that are determined by subsequent audit
to be unallowable under 2 CFR 225, 48 CFR, Chapter 1, Part 31 or 2 CFR, Part 200, are subject to
repayment by the Lead Agency to the State of California (State). All projects must reduce greenhouse
gas emissions, as required under Public Resources Code section 75230, and any project that fails to
reduce greenhouse gases shall also have its project costs submit to repayment by the Lead Agency to the
State. Should the Lead Agency fail to reimburse moneys due to the State within thirty (30) days of
demand, or within such other period as may be agreed in writing between the Parties hereto, the State is
authorized to intercept and withhold future payments due the Lead Agency from the State or any third-
party source, including but not limited to, the State Treasurer and the State Controller.
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A. Record Retention

1. The Lead Agency agrees, and will assure that its contractors and subcontractors shall establish and
maintain an accounting system and records that properly accumulate and segregate incurred project
costs and matching funds by line item for the project. The accounting system of the Lead Agency, its
contractors and all subcontractors shall conform to Generally Accepted Accounting Principles (GAAP),
and enable the determination of incurred costs at interim points of completion. All accounting records
and other supporting papers of the Lead Agency, its contractors and subcontractors connected with
LCTOP funding shall be maintained for a minimum of three (3) years after the “Project Closeout” report
or final Phase 2 report is submitted (per ARB Funding Guidelines, Vol. 3, page 3.A-16), and shall be
held open to inspection, copying, and audit by representatives of the State and the California State
Auditor. Copies thereof will be furnished by the Lead Agency, its contractors, and subcontractors upon
receipt of any request made by the State or its agents. In conducting an audit of the costs claimed, the
State will rely to the maximum extent possible on any prior audit of the Lead Agency pursuant to the
provisions of federal and State law. In the absence of such an audit, any acceptable audit work
performed by the Lead Agency’s external and internal auditors may be relied upon and used by the State
when planning and conducting additional audits.

2. For the purpose of determining compliance with Title 21, California Code of Regulations, Section 2500
et seq., when applicable, and other matters connected with the performance of the Lead Agency’s
contracts with third parties pursuant to Government Code 8§ 8546.7, the project sponsor, its contractors
and subcontractors and the State shall each maintain and make available for inspection all books,
documents, papers, accounting records, and other evidence pertaining to the performance of such
contracts, including, but not limited to, the costs of administering those various contracts. All of the
above referenced parties shall make such materials available at their respective offices at all reasonable
times during the entire project period and for three (3) years from the date of final payment. The State,
the California State Auditor, or any duly authorized representative of the State, shall each have access to
any books, records, and documents that are pertinent to a project for audits, examinations, excerpts, and
transactions, and the Lead Agency shall furnish copies thereof if requested.

3. The Lead Agency, its contractors and subcontractors will permit access to all records of employment,
employment advertisements, employment application forms, and other pertinent data and records by the
State Fair Employment Practices and Housing Commission, or any other agency of the State of
California designated by the State, for the purpose of any investigation to ascertain compliance with this
document.

F. Special Situations
Caltrans may perform an audit and/or request detailed project information of the project sponsor’s
LCTOP funded projects at Caltrans’ discretion at any time prior to the completion of the LCTOP.

| certify all of these conditions will be met.

Jason Nutt Director of Transportation and Public Works

(Print Authorized Agent) (Title)

(Signature) (Date)





