
Z D	D R A	W I N G	SIGN	- O F F
DATE:	TIME:	%	CWC-PLEASE	RETURN BY:
COMPLETE Wireless Consulting, Inc.		SIGNATURE		DATE
SITE ACQUISITION:				
PLANNING:				
CONSTRUCTION:				
MANAGEMENT:				
verizo	n⁄	SIGNATURE		DATE
CONSTRUCTION:				
REAL ESTATE:				
RF ENGINEER:				
EQUIPMENT ENGINE	ER:			
MW ENG./TRANSPORT:				
OTHER (IF APPLICABLE)				
		SIGNATURE		DATE

Verizon

2785 Mitchell Drive, Walnut Creek, CA 94598

MONTGOMERY HS

(LOCATED AT COMMUNITY BAPTIST CHURCH) 1620 SONOMA AVE. SANTA ROSA, CA 95405 APN: 014-142-052 LOCATION #: 296591



LOCATION PLAN

DIRECTIONS

FROM VERIZON OFFICE @ 2785 MITCHELL DRIVE, WALNUT CREEK, CA 94598:

HEAD NORTHEAST ON MITCHELL DR TOWARD OAK GROVE RD TURN LEFT ONTO OAK GROVE RD

USE THE LEFT 2 LANES TO TURN LEFT ONTO TREAT BLVD TURN RIGHT ONTO BUSKIRK AVE USE THE LEFT LANE TO TAKE THE INTERSTATE 680 N RAMP MERGE ONTO I-680 N

KEEP LEFT AT THE FORK TO STAY ON I-680 N PARTIAL TOLL ROAD KEEP LEFT AT THE FORK TO CONTINUE ON I-680

PARTIAL TOLL ROAD USE THE LEFT 2 LANES TO TAKE EXIT 58A FOR INTERSTATE 780 TOWARD BENICIA/VALLEJO

CONTINUE ONTO I-780 W TAKE EXIT 1B TOWARD SACRAMENTO MERGE ONTO I-80 E

TAKE EXIT 33 FOR CA-37 TOWARD NAPA CONTINUE ONTO CA-37 W TURN RIGHT ONTO LAKEVILLE RD TURN RIGHT TO MERGE ONTO US-101 N

MERGE ONTO US-101 N USE THE RIGHT 2 LANES TO TAKE EXIT 488B TO MERGE ONTO CA-12 E TOWARD

USE THE LEFT LANE TO TURN LEFT ONTO FARMERS LN TURN LEFT ONTO HOEN AVE TURN RIGHT ONTO SONOMA AVE

INDEX OF DRAWINGS

SHEET TITLE SHEET NUMBER

7. A3.1

1. T1.1 TITLE SHEET, LOCATION PLAN, PROJECT DATA 2. C-1 CIVIL SURVEY SHEET 3. A1.1 OVERALL SITE PLAN 4. A1.2 ENLARGED SITE PLAN 5. A2.1 EQUIPMENT LAYOUT PLAN 6. A2.2 ANTENNA LAYOUT PLAN

RECEIVED

By Andrew Trippel at 12:12 pm, Jan 14, 2019

ELEVATIONS

PROJECT DIRECTORY

APPLICANT: VERIZON WIRELESS 2785 MITCHELL DRIVE WALNUT CREEK, CA 94598

ARCHITECT:
MANUEL S. TSIHLAS MST ARCHITECTS, INC. 1520 RIVER PARK DRIVE SACRAMENTO, CA 95815 916-567-9630 manuel@mstarchitects.com

SURVEYOR: GEIL ENGINEERING 1226 HIGH STREET AUBURN, CA 95603 503-885-0426

PROPERTY OWNER: COMMUNITY BAPTIST CHURCH OF SANTA ROSA 1620 SONOMA AVENUE SANTA ROSA, CA 95405

CONSTRUCTION MANAGER:

TYLAND HENDRIX COMPLETE WIRELESS CONSULTING, INC 2009 V STREET SACRAMENTO, CA 95818 916-764-9539 Thendrix@completewireless.net

PROJECT SUMMARY

ASSESSOR'S PARCEL NUMBER: 014-142-052

JURISDICTION: CITY OF SANTA ROSA

S-2 (UNMANNED TELECOMMUNICATIONS FACILITY) U (TOWER) **OCCUPANCY:**

TYPE OF CONSTRUCTION: **ZONING:**

CODE COMPLIANCE

GOVERNING AUTHORITIES. NOTHING IN THESE PLANS IS TO BE CONSTRUED TO PERMIT 2016 CALIFORNIA BUILDING STANDARDS CODE, TITLE 24, CALIFORNIA CODE OF

CALIFORNIA BUILDING STANDARDS ADMINISTRATIVE CODE CALIFORNIA BUILDING CODE

PART 2.5 CALIFORNIA RESIDENTIAL BUILDING CODE CALIFORNIA ELECTRICAL CODE CALIFORNIA MECHANICAL CODE

CALIFORNIA PLUMBING CODE CALIFORNIA ENERGY CODE CALIFORNIA HISTORICAL BUILDING CODE

CALIFORNIA FIRE CODE CALIFORNIA EXISTING BUILDING CODE

PART 11 CALIFORNIA GREEN BUILDING STANDARDS CODE PART 12 CALIFORNIA REFERENCE STANDARDS CODE

LOCAL COUNTY OR CITY ORDINANCES ACCESSIBILITY REQUIREMENTS: THIS FACILITY IS UNMANNED AND NOT FOR HUMAN HABITATION. ACCESSIBILITY NOT REQUIRED IN ACCORDANCE WITH THE 2016 CBC 11B-203.5, AND 11B-202.4 EXCEPTION 7.

PROJECT DESCRIPTION

PROPOSED VERIZON WIRELESS UNMANNED TELECOMMUNICATIONS FACILITY INCLUDING:

- A 9'-0"x9'-0" ANTENNA LEASE AREA.
- A 15'-0"x15'-0" EQUIPMENT LEASE AREA.
- A FENCE @ EQUIPMENT LEASE AREA PERIMETER.
- OUTDOOR EQUIPMENT CABINETS.

XX/XX/XXXX

XX/XX/XXXX

- POWER & TELCO UTILITIES BROUGHT TO FACILITY.

- ANTENNAS W/ASSOCIATED STEEPLE MOUNTED EQUIPMENT MOUNTED ON WITHIN PROPOSED CHURCH TOWER.

PROJECT MILESTONES

90% CONSTRUCTION DOCUMENTS

100% CONSTRUCTION DOCUMENTS


02/02/2017 90% ZONING DOCUMENTS 03/23/2017 100% ZONING DOCUMENTS 12/08/2017 100% ZONING DOCUMENTS REV 1 12/20/2017 100% ZONING DOCUMENTS REV 2 01/02/2018 100% ZONING DOCUMENTS REV 3 01/08/2018 100% ZONING DOCUMENTS REV 4 06/01/2018 100% ZONING DOCUMENTS REV 5 08/03/2018 100% ZONING DOCUMENTS REV 6 09/19/2018 100% ZONING DOCUMENTS REV 7 11/15/2018 100% ZONING DOCUMENTS REV 8 12/18/2018 100% ZONING DOCUMENTS REV 9 100% ZONING DOCUMENTS REV 10 01/14/2019


LOC,


Revisions:

File:162.1989_T11.dwg Drawn By: JCE Checked By: TST Scale: AS NOTED Date: 01/14/19

Job No. 162.1989








SITE

verizon

Revisions:

File:162.1989_A11.dwg Drawn By: JCE Checked By: TST Scale: AS NOTED Date: 01/14/19




Verizon

ENLARGED


Revisions:

File:162.1989_A12.dwg Drawn By: JCE Checked By: TST Scale: AS NOTED Date: 01/14/19

Job No. 162.1989








LAYOUT

EQUIPME

File:162.1989 _A21.dwg Drawn By: xxx Checked By: TST Scale: AS NOTED




ANTENI

Verizon

Revisions:

File:162.1989_A22.dwg Drawn By: JCE Checked By: TST Scale: AS NOTED Date: 01/14/19



ELEVATIONS

PROJE

rerizon

Revisions:

File:162.1989_A31.dwg Drawn By: JCE Checked By: тѕт Scale: AS NOTED Date: 01/14/19