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Exhibit 12-F Cost-Effectiveness/Public Interest Finding

CALIFORNIA DEPARTMENT
FEDERAL HIGHWAY ADMINISTRATION
U.S. DEPARTMENT OF TRANSPORTATION OF TRANSPORTATION

COST-EFFECTIVENESS/PUBLIC INTEREST FINDING
COST-EFFECTIVENESS DETERMINATION REQUIRED PUBLIC INTEREST DETERMININATION REQUIRED

[ Use of non-competitive negotiated consultant contracts (23 CFR 172.7) (a) (3)*
O Use of publicly furnished materials (23 CFR 635.407)

[0 Use of contracting method other than competitive bidding (23 CFR 635.104/204)*
[ Use of mandatory borrow/disposal sites (23 CFR 635.407)

[0 Advertising period less than 3 weeks (23 CFR 635.112)*

[ Wwaiver of Buy America Requirements (23 CFR 635.410)**

* Requires Caltrans District approval Other: Only 1 proposal received
** Requires FHWA approval

[ Use of force account (23 CFR 635.204, 205)*
[ Use of publicly owned equipment (23 CFR 635.106)
[ Other*:

FEDERAL-AID PROJECT | CLASSOF FEDERALFUNDS: [0 ™M [O NH [ STP OTHER:
STEWARDSHIP: DELEGATED [ HIGH PROFILE
ID DIST-CO-RTE- PM ESTIMATED COST FEDERAL FUNDS
CML 5028(083) 04-SON-0-SRO 2,013,000.00 1,782,000.00
PROJECT SPECIFIC MULTIPLE PROJECTS 0O REGIONAL/DISTRICTWIDE [ STATEWIDE [
GENERAL LOCATION GENERAL DESCRIPTION OF WORK

Between post mile (PM) 21.0 and 21.8 on US 101 within the | Project will construct a 17’ wide bicycle and pedestrian overcrossing over
Santa Rosa U.S. Geological Survey (USGS) 7.5-min US-101 with touchdown areas on opposite sides of the overcrossing. The
quadrangle map. Project would include a 5-foot wide walking lane and a 8-foot wide bike
path. Both alternatives require partial fee takes, temporary construction
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REASONS THAT REQUESTED APPROVAL IS CONSIDERED TO BE COST-EFFECTIVE OR IN THE PUBLIC’S BEST INTEREST (STATE):

The City of Santa Rosa solicited proposals for A&E services for preliminary engineering of the Highway 101 Bicycle and Pedestrian
Overcrossing project from 9/29/20 to 10/20/20. The City advertised the RFP in a major newspaper of general circulation, The Press
Democrat of Santa Rosa, CA as well as PlanetBids, a web hosted clearing house for posting government contract solicitations specifically
named in Local Area Assistance Manual Chapter 10.1.5, Consultant Selection Using the One-Step RFP Method. The City notified one
thousand one hundred ninety eight (1,198) vendors of the solicitation through PlanetBids, see attached list of notified vendors. Vendors
notified were primarily located in major metropolitan areas of California such as the San Francisco Bay Area, Sacramento Delta Area, Los
Angeles and San Diego however, vendors in 31 other states as well as the District of Columbia were notified of this solicitation as well
(AL, AZ, CO, CT, DE, FL, GA, ID, IL, KS, MD, MA, MO, NE, NV, NJ, NM, NY, NC, OH, OK, OR, PA, RI, SC, TN, TX, UT, VA, WA, WI,
WY, DC). Of the 1,198 vendors notified, 102 prospective bidders viewed the advertisement, see attached prospective bidders list. Of 102
prospective bidders, 83 downloaded plans. The prospective bidders primarily represent metropolitan areas in California identified above
however, there are prospective bidders from other states as well.

At the close of the solicitation on October 20, 2020, one proposal was received in response to the City's request for proposals from BKF
Engineers. The City would like to proceed with the evaluation, negotiation and selection process even though only one proposal was

REMARKS (STATE) :

PREPARED/APPROVED BY LOCAL AGENCY’S REPRESENTATIVE NAME AND TITLE: Date:
REPRESENTATIVE

Grant Bailey, Associate Civil Engineer 11/4/20
*APPROVED BY DISTRICT LOCAL ASSISTANCE ENGINEER | DLAE NAME: Date:
(DLAE)
*APPROVED BY FHWA (Buy America Waiver only) FHWA REPRESENTATIVE NAME: Date:

Distribution: (1) Local Agency File - Original; (2) DLAE - Copy; (3) Caltrans Project Manager - Copy if on the SHS
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Exhibit 12-F Cost-Effectiveness/Public Interest Finding

Instructions

. Check appropriate box under “Cost-Effective Determination Required” or “Public Interest

Determination Required.”

Check “Class of Funds” as follows: IM-Interstate Maintenance, NH-National Highway, STP -
State Transportation Program, Other (all other classes).

Provide the Federal-aid Project ID number in first column.

Identify Caltrans District-County-State Route-Post Mile, or City and street in second column.
List Estimated Cost of the portion of the project subject to this PIF.

List the amount of the Federal Funds in the portion of the project subject to this PIF.
Describe “General Location” applicable to this PIF.

Provide “General Description of Work” affected by this PIF.

Explain and give “Reasons that requested approval is considered to be cost-effective, or in the
public’s best interest.” Provide cost analysis or comparison as evidence of cost-effectiveness.

. “Remarks” is for the Local Agency Representative preparing the Finding.
11.

Signature, Name, and Title of Local Agency Representative preparing or approving PIF, as
appropriate, and Date.

Signature and Name of District Local Assistance Engineer approving the PIF, as required, and
Date.

Signature and Name of FHWA representative approving the PIF for Buy America waivers, and
Date.
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